Performance Charter School Development Conceputal Budget											
Project: Exploris Academy							Date: 11.18.222				
Owner: Performance Charter School Development							Bu	ilding SF		35,000	
Contractor: BCCG							Tot	tal Price PSF	\$	393.91	
Location: Kindley Street											
Description	Con	ceptual Budget									
BCCG Estimate	\$	11,375,000									
Technology Allowance		Excluded									
Monument Signage Allowance		Excluded									
Off-Site Work (NCDOT)	\$	-									
Alta Survey	\$	15,000									
Environmental Reports	\$	3,000									
Traffic Reports	\$	30,000									
Impact Fees	\$	225,000									
Constuction Testing and Inspection	\$	26,250									
Builder's Risk Insurance	\$	40,000									
Legal Counsel	\$	25,000									
Overhead/Project Management Fee	\$	586,000									
Bank Loan Origination Fee	\$	68,000									
Interest carry (land and construction)	\$	635,000									
Bank Inspection Fees	\$	7,000									
Appraisal	\$	6,500									
Title	\$	43,000									
Contingency	\$	702,250									
Total Estimated Cost	\$	13,787,000									
		Rent and Purcha	se P	rice Schedules							
Description		Year One		Year Two		Year Three		Year Four		Year Four	
Monthly Rent Due To Performance	\$	115,811	\$	98,922	\$	101,395	\$	103,930	\$	106,528	
Annual Rent Schedule	\$	1,158,108	\$	1,187,061	\$	1,216,737	\$	1,247,156	\$	1,278,335	
Annual Rent as a % of cost		8.40%		8.61%		8.83%		9.05%		9.27%	
Gross Sale Price	\$	16,061,855	\$	15,717,180	\$	15,717,180	\$	15,855,050	\$	15,855,050	
Purchase Price Premium Over Budgeted Cost		16.50%		14.00%		14.00%		15.00%		15.00%	