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PROPOSAL
To: Kayla Davis Date: 2/27/2025
kdavis@coralacademylv.com Expiration Date: 3/29/2025
702-685-4333, Ext: 304
Re: Coral Academy of Science
7951 Deer Springs Way, Las Vegas, NV 89131
Plan Reference - Dated: Job Walk
Scope of Work
Division 9: Paint & Coatings (Exterior) $33,473

Pressure wash all exterior walls

Minor repairs to existing walls (Crack Fill)

Paint all walls (1) coat of elastomeric exterior paint

Paint colors to be the same as existing

All equipment required to achieve work is included

No exterior caulking at windows, doors or expansion joints included
Paint is figures as Sherwin Williams or Dunn Edwards

Total: $33,473

Clarifications

All labor is figured as non-union and non-prevailing wages

Agreement Terms

Unless otherwise negotiated, this proposal reflects straight time, day time work shifts.

This proposal is based on a single mobilization and construction schedule not to exceed (1) months or the
approved schedule when the contract is issued. If the construction schedule extends beyond this pre-
determined duration, or if multiple mobilizations or equipment rental extensions are required, additional cost
impacts will apply.

Material pricing is only guaranteed for 60 days from the date this proposal is submitted, independent of when
the project begins or contracts are issued. Material buyout will take place once contracts are issued, however, if
construction delays postpone the purchase of materials cost increases may apply.

No extra work, beyond the scope items included in the base contract, will be performed without prior approval
in writing. Once complete, a sub-contractor change order must be executed within (10) business days and
authorized for payment in the next payment draft.

It is understood that when directed to perform extra work the construction schedule may need to be extended
beyond that accepted at the time of contract issuance. When this occurs, general conditions will be applied to
any associated change order requests (COR) submitted including; project supervision, equipment rentals, etc.



- Demolition

- Millwork and finish carpentry

- Structural HSS framing and welding

- All trash dumpsters are supplied by others

- Decorative metals

- Fire safing, as occurs at top of rated wall assemblies, to be installed by certified installers when required

- All spray applied fire protection patching (Monokote or other) at exposed decks and structural columns and
beams



