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Notes
REF. Scope of Work Cost
1.0 QC PLAN By Owner
1.1 QAA By Owner
1.2 PERMIT FEE's By Owner
1.3 X-RAY SCAN 5,000.00$                Scan for concrete demo at new underground waste.
1.4 FINAL CLEAN 16,164.00$              
2.0 EXISTING CONDITIONS 139,156.00$            Demolition.
3.0 CONCRETE 31,200.00$              Pour-back at plumbing waste line locations.
4.0 MASONRY  -$                          No scope included. 
5.0 METALS 12,123.00$              Misc. metals and supports at casework. 
6.0 ROUGH CARPENTRY 50,000.00$              Rough carpentry.

6.1 MILLWORK 101,167.00$            
We exclude millwork in rooms 100-W, 101-S, 102-E, 103-W 
per detail 6/A12-10 (Sandy Ridge)

7.0 INSULATION 3,581.00$                
7.1 ROOFING 10,446.00$              
7.2 STUCCO 14,000.00$              
7.3 JOINT SEALANTS 6,029.00$                
7.4 FRL in 9.0 Included in 9.0
8.0 DOORS & HARDWARE 52,774.00$              
8.1 STOREFRONT 9,760.00$                
8.2 BULLET RESISTANT WINDOWS 63,927.00$              Level 1 Bullet Resistant.
8.3 MIRRORS 1,845.00$                Mirrors at Windmill.
9.0 DRYWALL & FRAMING 211,212.00$            
9.1 PAINT in 9.0 Included in 9.0
9.2 ACT 84,918.00$              
9.3 FLOORING 46,846.00$              Carpet, Rubber Base, and VCT
9.4 EPOXY FLOORING 31,500.00$              

10.0 TOILET ACCESSORIES 16,959.00$              
11.0 EQUIPMENT 2,208.00$                Labor to install OFCI equipment. 
12.0 COUNTERTOPS 26,400.00$              
21.0 FIRE SUPRESSOIN 23,620.00$              CCFD approval +/- 3-months.
22.0 PLUMBING 290,722.00$            Bid as Sch. 40 PVC for DWV Above Grade
23.0 HVAC 118,197.00$            
26.0 ELECTRICAL 255,920.00$            
27.0 DATA & TELECOMMINCATIONS 34,120.00$              Excludes access control/card readers. 
28.0 ELECTRICAL SAFETY & SECURITY 33,884.00$              See alternate for Windmill Fire Alarm Replacement.
35.0 BUILDERS RISK 3,340.77$                

Sub total 1,697,018.77$        

General Conditions 291,367.82$            
Contractor Contingency (3%) 59,651.60$              
Fee (6%) 122,882.29$            
General Liability (1.25%) 27,136.51$              
Payment & Performance Bond 21,980.57$              
Gross Receipts Tax (.083%) 1,842.64$                
Procore Tax (.110%) 2,444.07$                

Grand Total 2,224,324.26$        Sandy Ridge: $1,241,290.98 
Cost per Square Foot 275.22$                   Windmill: $983,033.28
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Alternates

Furnish and install temporary  interior windows in 
case BR windows do not meet schedule ADD: 9,197.94$                
Sandy Ridge Campus BR Windows 9/16" clear 
laminated glass "smash & grab glass" and top and 
bottom U-Channel in lieu of bullet resistant glass 
and frames DEDUCT: (22,710.00)$            
Windmill Campus BR Windows 9/16" clear 
laminated glass "smash & grab glass" and top and 
bottom U-Channel in lieu of bullet resistant glass 
and frames DEDUCT: (17,570.00)$            
Windmill Campus Fire Alarm Replacement ADD: 167,353.92$            Excludes any drywall patch.
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