

•CORE DRILLING
•CONCRETE CUTTING

ENVIRONMENTAL

DEMOLITION

DATE: 12-13-2021

TO: LITERACY FIRST CHARTER SCHOOL

ATTN: JEREMY MURPHY EMAIL <u>Jeremy.murphy@ifcsinc.org</u> CELL: 619-277-1465
FROM: DARRELL MERRITT EMAIL: <u>darrell@caspercompany.com</u> CELL: 760-535-3918

PROJECT: SITE DEMOLITION PROPOSAL FOR 1025 & 1025 ½ PEPPER DR, EL CAJON CA.

BASED ON GOGGLE EARTH TAKE OFF

PROPOSED SCOPE OF WORK:

PROVIDE LABOR, SUPERVISION, EQUIPMENT, TRUCKING & DUMP FEES TO DEMOLISH & REMOVE THE FOLLOWING:

HAZAROUS WASTE SURVEY TOTAL: \$BY OTHERS

♦ ASBESTOS AND LEAD SURVEY BY OTHERS

ASBESTOS ABATEMENT TOTAL: \$??

◆ AFTER REPORT

UNIVERSAL WASTE TOTAL: \$350

♦ LIGHT TUBES AND FREON

PRE DEMOLITION TOTAL: \$2250

◆ CITY OF EL CAJON DEMOLITION PERMIT. \$500

◆ COUNTY AIR POLLUTION CONTROL DISTRICT NOTIFICATION. \$NOT REQUIRED

◆ CAP SEWER MAINS. 2 EACH \$1150

♦ ADDED COST TO PUMP SEPTIC TANK FOR DRAIN FIELDS

◆ CAP ELECTRICAL MAIN. \$SDGE◆ CAP WATER SUPPLY. \$OTHERS

♦ SNOW FENCE BARRIER. \$600

DEMOLITION TOTAL: \$26,970

♦ DEMOLISH AND REMOVE RESIDENTIAL BUILDING STRUCTURES. 2240 SQ.FT.

REMOVE CONCRETE FOUNDATIONS.

◆ REMOVE DRIVEWAY ASPHALT PAVING.
 ◆ REMOVE SHED AND FOUNDATIONS.
 3140 SQ.FT.
 110 SQ.FT.

◆ SITE TO BE LEFT FLAT WITH ALL VOIDS FILLED.

ALTERNATE: REMOVE TREE AND HEDGES ADD:\$2860

TOTAL BID AMOUNT: \$29,570

EXCLUSIONS: GRADING AND COMPACTION, HAZARDOUS MATERIALS

