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Project Overview
This proposal covers the Gym Audio System for the El Camino Real Charter High School Project.

Included in this proposal is the following:

¢ L-Acoustics recommended Audio System deployment for the space

¢ Qty 4 L-Acoustics AlOi Focus Full Range Loudspeakers with hardware for ceiling-mounted
application

¢ Qty 2 L-Acoustics KS21i Subwoofer with hardware for ceiling-mounted application
¢ Qty1L-Acoustics LA4X Amplifier

¢ Qty 1 Middle Atlantic Wall-Mounted Equipment Rack for housing associated system equipment, with solid
locking door. Includes necessary rack accessories such as fans, shelves and cover plates.

¢  Qty 1Panamax 20amp IP-Controlled Power Conditioner and Surge Protector. Includes app-based
reboots to allow for fast system reboots and remote-troubleshooting.

e Qty 1Araknis 8-port Gigabit Managed Network Switch to provide for network connectivity for associated
components. Please Note: This system will require a hardwired network connection provided by the facility.

e All necessary cabling, connectors and converters required by the above components.
e L-Acoustics On-site calibration and training for this system.

Please Note:

¢ Proposed installation time is assuming unimpeded access to the space during standard business hours of
8am-5pm Mon-Fri. Restrictions on access, or requests for off-hours install may incur additional installation
costs.

e Access to a personnel lift, with ability to reach installation locations, will be required for this installation.
Lift rental costs are not included in this proposal, if equipment rental is necessary, costs will be included in
final balance billing.

e Ceiling-Mount Speaker installation was specified by L-Acoustics in this system design, and assumes
proper support-backing in the ceiling. L-Acoustics representative informed us this was verified in original
walk-through. If proper support can not be found, additional sub-contractor work may be required for
support reinforcement. Our team will not install in unsafe or questionable circumstances.

About Us

Sonic Fidelity and Security Alarm Specialists specialize in System Integration of high-end residential and commercial
systems, using Industry leading platforms such as Control4, Sonos, Josh Al, Access Networks, Araknis Networks, Lutron,
Honeywell and Qolsys Security. We help bring the ideas of Smart Automation into reality by working very closely with
energy efficient systems to manage your audio/video, security systems, data, communications, lighting control,
shades and HVAC (air conditioning and heating).

Sonic Fidelity's main focus is in high-end audio/video systems and Smart System Integration. Our team of qualified
experts designs and installs high quality systems in new and existing construction. We can build the home theater of
your dreams, provide the newest in WiFi Networks, and seamlessly integrate your multi-zone and audio/video systems
in your home or business. Whether it be standard remotes, app-based control, or voice control platforms, we can help
find the right solution for your needs. Our team handles every phase of each discipline that we offer, from pure concept
to finished project. We can make it real, and we can make it really simple!
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Locations

Gym Equipment Head-End

03/18/2024

Araknis Networks AN-310-SW-R-8 1
310 Series L2 Managed Gigabit Switch | 8 + 2 Rear Ports

CleanBox ART-CLEANBOXPRO 1

Pro Dual Channel Level Converter

Cool Components CP-CC-4FN 2

Component Cooling System - 4-Fan Unit

Hosa Technology CMK-003AU 2
HOSA EDGE MIC CBL XLR M-F 3

L-Acoustics LA4X 1
Amplified controller 4 x 1000 W at 4 and 8 ohms

Middle Atlantic CWR-26-26SD 1
4'Data Wall Cab, Solid, 26D

Panamax M4320-PRO 1

$41797

$64.95

$250.00

$20.00

$7,700.00

$1,371.00

$1,094.95

$41797

$64.95

$500.00

$40.00

$7,700.00

$1,371.00

$1,094.95

1RU 20 AMP 8 BlueBOLT Programmable Outlets with Auto Reset, 10feet IEC Cord
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Gym

03/18/2024

SpeakON 4-pole connector 4 $18.50

Strong SR-LACEBAR-H-OFF4 1 $62.56
Rack Horizontal Lacing L Bar with 4 Inch Offset - Pack of 5

Strong SR-SHELF-2U 1 $92.40
Rack Shelf | 2U

Strong SR-VENT-1U 4 $22.83
Rack Vented Panel | 1U

Wirepath WP-PC-C6TR-5-BLK 5 $7.42
CAT6 ThinRun Ethernet Patch Cable - 5ft, Black

L-Acoustics A10i Focus 4 $3,550.00
2-Way Passive, 10"

L-Acoustics A10i-TILTBRACKET 4 $174.00
Fastening Bracket With Angles For Al0i

El Camino Real Charter High School Gym Audio
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$74.00

$62.56

$92.40

$91.32

$3710

$14,200.00

$696.00
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Other

LA

03/18/2024

L-Acoustics Ai-FIXBRACKET 2
Fastening Bracket For Al5i, A10i And KS21i

L-Acoustics KS21i 2

- High Power Subwoofer, 21"

Speaker Cabling 4
SpeakON 4-pole connector 8
Design, Management and 1

Consultation

L-Acoustics SYSTEM HANDOVER 1

$105.00

$4,540.00

$200.00

$18.50

$3,748.03

$800.00

System calibration (1/2 day) + complimentary system training (1/2 day)
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$210.00

$9,080.00

$800.00

$148.00

$3,748.03

$800.00
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Summary

Product $41,228.28
Labor $12,588.75
Subtotal $53,817.03
Tax $3,484.62
Total Price $57,301.65

Proposal Terms

A. The general project description is contained in the attached document and related documents from herein referred
to as the "Proposal”.

B. The specific work to be performed by Contractor is the installation of the specified system as outlined in the
Proposal.

C. The total amount to be paid by the owner for the performance (subject to additions and deductions by written
change order)

D. Progress payments will be made according to the payment schedule below. Equipment will not be ordered until the
equipment deposit has been submitted. These times are subject to the timing of the construction and the lead times
required for the ordered equipment to be delivered.

E. Payment is due immediately after invoicing. Unpaid balance beyond 10 days after invoicing of completed tasks as
outlined initem D shall bear interest payable to Contractor at a rate of 1.5% per month simple interest.

F. This Proposal expires 30 days following the date stated on the top of this agreement. No work will be scheduled
without a deposit plus a signed copy of this agreement. All drawings and specifications contingent on agreement and
retainer.

G. Contractor reserves the right to replace proposed models in the case of obsolescence, discontinuation or
unavailability with a comparable model of equal or greater value upon customer approval. Contractor will not be held
responsible or liable in any way for any said product's obsolescence, discontinuation or unavailability.
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dement Terms Billing Date Due Date Amount

Deposit (75%) $42976.24
Upon Completion (25%) $14,325.41
Contract
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1 INSTALLATION OF THE SYSTEM: You will permit us to install the System during our normal business hours and you will
give us uninterrupted access to your home or business premises, as the case may be. If the System includes an exterior
audible bell, horn or siren, it is designed to shut off after sounding for not more than 15 minutes. You will provide
electrical outlets for the System’s transformers. We are not responsible if the installation is delayed because of bad
weather, labor disputes, acts of God or other reasons beyond our control. You have approved the locations where the
control panel, audible devices and all protective devices will be installed. You must inform us, prior to beginning the
installation, of every location at your home or premises where we should not (because of any concealed obstruction or
hazard, such as pipes, wires or asbestos) enter or drill holes. We will take reasonable precautions to avoid concealed
obstructions, but we have no means of determining with certainty if they exist; therefore we take no responsibility for
costs incurred to repair pipes, wires or other obstructions, and any resulting damaged walls, ceiling, floors or furnishings,
which shall be your sole responsibility and expense. We will try to conceal all wires, but limited attic or crawl spaces or
other construction problems may require that some of the wiring be exposed. If asbestos or any other health
hazardous material is encountered during installation, we will cease work until you have, at your sole expense,
obtained clearance from a licensed asbestos or hazardous material removal firm that continuation of work will not
pose any danger. We will not be liable under any circumstances for the discovery or exposure of hidden asbestos or
hazardous material. After we complete the System, you and our representative will inspect it together. If something is
missing or not properly installed, you will tell us within five (5) days, otherwise you will have accepted the System as
properly installed.

2 AFTER WARRANTY SERVICE: At the end of our one year limited warranty, we will continue to repair the Systemat
your request from time to time, on a time and materials basis. You will pay our standard parts and labor charges for all
repair calls. There will be a one-hour minimum visit charge for each repair call.

3 LAWSUITS - LIMITATIONS, COSTS AND FEES: Both the Company and Client agree that no lawsuit or any other legall
proceeding connected with this Agreement shall be brought or filed more than one year after the incident occurred
which gave rise to the claim. If a dispute arises regarding or to enforce the terms of this Agreement, the prevailing
party will be entitled to, and shall, recover its reasonable attorney's fees and costs of investigation and collection,
whether or not a lawsuit is filed.

4 ENTIRE AGREEMENT: The entire and only agreement between you and us with respect to purchase and installation
of the System is written in this Agreement. It replaces any earlier oral or written understandings or agreements. It may
only be changed by a written agreement signed by you and us. If you have given or ever give us a purchase order for
the System or service which provides for different terms than this Agreement, this Agreement will govern and be
controlling. If any provision of this Agreement is found to be invalid orillegal by a court, the balance of the Agreement
shall remain in force. You agree that this Agreement shall be governed by the laws of the State of California.

5 LICENSE INFORMATION: Alarm company operators are licensed and regulated by the Bureau of Security and
Investigative Services, Department of Consumer Affairs, Sacramento, CA 95814. Contractors are required by law to be
licensed and regulated by the Contractors State License Board, which has jurisdiction to investigate complaints
against contractors if a complaint regarding a patent act or omission is filed within four years of the date of the alleged
violation. A complaint regarding a latent act or omission pertaining to structural defects must be filed within 10 years of
the date of the alleged violation. Any questions concerning the contractor may be referred to the Registrar,
Contractors State License Board, Post Office Box 26000, Sacramento, CA 95826.

6 NOTICES:
Workers' Compensation Requirements:
Security Alarm Specidlists carries workers' compensation insurance for all employees.

Note about Extra Work and Change Orders: Extra Work and Change Orders become part of the contract once the
order is prepared in writing and signed by the parties prior to the commencement of any work covered by the new
change order. The order must describe the scope of the extra work or change, the cost to be added or subtracted from
the contract, and the effect the order will have on the schedule of progress payments. The Company'’s failure to
comply with the requirements of this paragraph does not preclude the recovery of compensation for work performed
based upon legal or equitable remedies to prevent unjust enrichment.
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Signature

Signature Date
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