Prepared For

. DOM CONSTRUCTION

BUILD FOR LIFE

Coral Academy
7951 Deer Springs Way
Las Vegas, NV 89131

Dom Construction Estimate # 177596
Dat 04/07/2025

9107 West Russel Rd. Suite 100 ae

Las Vegas, NV 89148 Expiration Date 05/08/2025

Phone: (702) 751-7790 PO # Centennial Hills

Email: info@dombuild.com
Web: dombuild.com

Description Total

Base Scope of Work - Office Remodel $43,518.00

-Work Includes:

Protect all work areas during construction

Demolition and removal of existing wall cabinets

Termination and capping of existing plumbing lines

Framing of new door opening (door and hardware to be provided by school)
Floor repair (flooring material to be supplied by school)

Framing of a new wall in accordance with updated layout

Texture and paint to match existing finishes

1.0ptional Add-On
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- Cost: $10,249.00 (if selected)

-Work Includes:

Demolition of existing bathroom wall

Termination of plumbing

Floor repair and refilling (flooring material by school)
Ceiling repair as needed

Texture and paint to match existing surfaces

2. Optional Add-On

- Cost: $6,236.00 (if selected)

-Work Includes:

Demolition and removal of current shelving
Termination of plumbing

Floor repair and refilling (flooring material by school)
Texture and paint touch-ups as required
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-EXCLUSIONS

This estimate does not include the following:

City permits or fees

Hazardous materials abatement (mold, asbestos, lead)
Utility relocation

Fire sprinklers or alarm systems

TERMS & CONDITIONS

Estimate is valid for 30 days.

Pricing assumes payment via cash or personal check. Additional charges may apply for credit
or financed payments.

Changes to the scope will affect the total cost and any applied discounts.

Up to 2 revisions of drawings/renderings included.

Client must ensure materials are on-site before work begins.

Work Suspension Clauses:

Contractor reserves the right to suspend work if:

Change orders or permit fees remain unpaid

Site is not ready or materials are missing

Crew is obstructed or subject to abusive behavior
Payments are withheld for completed work

Page 3 of 6



Subtotal $43,518.00

Total $43,518.00
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Terms and Conditions:

When accepted and signed by the client, this estimate will be part of a legally binding agreement
between Dom Construction and the client, and will be associated with all other agreements
related to this project. The total price listed in the estimate incorporates all scopes of work
together, and therefore is only valid as such. Each scope of work is based on approximate
pricing pertaining to that portion of the project. This price is based on payments received in the
form of cash or personal check. This price will be affected by payments in the form of credit
cards or financed projects. If client should decide to remove or make any changes to this
estimate or its item, the price may vary accordingly and any multiple job discount will be
affected.*Anything specifically mentioned above is not included

Exclusions:

- City and Permit fees

- Any Engineering fees and change or fix letters

- Landscape build back

- Truss calculations , delivery ,material and /or fabrication.

- Hazardous materials testing, monitoring, and/or abatement (i.e. mold, asbestos, and lead).
- Relocation of existing utilities

-2 garbage bins are included in pricing above. Anything additional including, but not limited to
weight overage, will be an additional cost.

- Unforeseen conditions and/or building code upgrades.

- LEED requirements.

- Utility fees.

- Special testing

- Quality assurance inspections and testing (QAA).

- Smoke control inspections and testing

- Building commissioning and systems testing

- Any item not specifically listed in the scope of work and/or bid documents.

- Site security.

- Material cost increases and/or market escalations.

- Fire sprinkler and/or fire alarm equipment

- Fire protection / life safety report.

- Liquidated, consequential, and/or actual damages

- Floor scanning.

- Prevailing wages.

- Set of drawings and 3D renderings will include up to 2 revisions.

- Kitchen and/or bathroom cabinet assembly is not included.

- Light fixture assembly is not included.

- Set of drawings pricing is an estimate and can vary depending on the project and subject to
additional charges if required by engineering or architectural.

*Please note: Grout and caulking are considered maintenance items and are not serviced under
warranty.*

*Rough material increases including, but not limited to lumber and drywall will be billed as a
change order to the client before the job starts.

*The contractor reserves the right to stop work on the jobsite if the client fails to:

1. Pay for the change order in a timely manner
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2. Pay for any permit and city fees in a timely manner

3. Have any finishing materials on site before construction starts

4. Verbal abuse

5. Pay for work that has been performed according to the payment schedule
6. Interference with crew and ability to perform work on site

Coral Academy
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ESTIMATE

Tridel Construction (Lic # 0083453)

5985 Hauck St. #107
Las Vegas, NV 89118

(702) 751-9558

Project Manager
Jack Flaksman
(702) 300-3887
Jjackf@tridelco.com

Deer Springs
7951 Deer Springs Way
Las Vegas NV89131

demylv.org

TRIDEL CONSTRUCTION

DESIGN - BUILD - SERVICE
Estimate # E-8273

Date 4/9/2025

Thank you for choosing Tridel Construction for your home improvement project .

Item

Classroom/Office remodel

Description

1. Company to cover and protect

Price Amount

$23,554.00 $23,554.00

2. Company to demo existing wall cabinets

3. Company to cancel existing plumbing

4. Company to frame out a new door

-door supplied by the customer

5. Company to refill the floor

-flooring material supplied by customer

5. Company to frame out a new wall according to a new

design

6. Company to apply texture and paint to match to

existing

Room extension Option 2 add $9455

1. Company to demo existing bathroom wall

$0.00 $0.00

2. Company to cancel existing plumbing

3. Company to to refill the excising floor

-flooring material supplied by customer

4. Company to repair existing ceiling as needed
5. Company to apply texture and paint to match to

excising

Storage Option 3 add $7840

1. Company to demo existing shelving

$0.00 $0.00

2. Company to cancel existing plumbing

3. Company to to refill the excising floor

-flooring material supplied by customer

4. Company to apply texture and paint to match to

excising as needed

Terms and Conditions

Document ID: 3DED16A1-9F8A-40FC-B699-BC52D2061D75
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When accepted and signed by the client, this estimate will be part of a legally binding agreement Sub Total $23,554.00
between Tridel Construction and the client, and will be associated with all other agreements

related to this project. The total price listed in the estimate incorporates all scopes of work Total $23,554.00
together, and therefore is only valid as such. Each scope of work is based on approximate

pricing pertaining to that portion of the project. This price is based on payments received in the

form of cash or personal check. This price will be affected by payments in the form of credit

cards or financed projects. If client should decide to remove or make any changes to this

estimate or its item, the price may vary accordingly and any multiple job discount will be

affected.This estimate is good for 30 days from estimate date.*Anything specifically not

mentioned above is not included
Exclusions:

- City and Permit fees
- Any Engineering fees and change or fix letters
- Landscape build back
- Truss calculations , delivery ;material and /or fabrication.
- Hazardous materials testing, monitoring, and/or abatement (i.e. mold, asbestos,
and
lead).
- Relocation of existing utilities
-2 garbage bins are included in pricing above. Anything additional including, but not
limited to weight overage, will be an additional cost.
- Dust permit and traffic control
- Unforeseen conditions and/or building code upgrades.
- LEED requirements.
- Utility fees.
- Special testing
- Quality assurance inspections and testing (QAA).
- Smoke control inspections and testing
- Building commissioning and systems testing
- Any item not specifically listed in the scope of work and/or bid documents.
- Site security.
- Material cost increases and/or market escalations.
- Fire sprinkler and/or fire alarm equipment
- Fire protection / life safety report.
- Liquidated, consequential, and/or actual damages
- Floor scanning.
- Prevailing wages.
- Set of drawings and 3D renderings will include up to 2 revisions.
- Kitchen and/or bathroom cabinet assembly is not included.
- Light fixture assembly is not included.
- Set of drawings pricing is an estimate and can vary depending on the project and
subject to additional charges if required by engineering or architectural.
*Please note: Grout and caulking are considered maintenance items and are not
serviced under warranty.*

Exclusions : Alarm and sprinkler system upgrades or relocations

Tridel Construction is pleased to offer our quote for your consideration, This quote is based on a job walk, plans or customer meeting,
Client Name : Client Si
Date :

Client Name : Client Si
Date :

*Rough ial i i ing, but not limited to lumber and drywall will be billed as a change order to the client before the job starts.
*The contractor reserves the right to stop work on the jobsite if the client fails to:

1. Pay for the change order in a timely manner

2. Pay for any permit and city fees in a timely manner

3. Have any finishing materials on site before construction starts

4, Verbal abuse

5. Pay for work that has been performed according to the payment schedule

6. Interference with crew and ability to perform work on site

Client Initial Date :

Project Manager Name : Jack Flaksman Project Manag
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‘4|| “% Yack Yack Construction Inc.

Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

Client:  Coral Academy Office Build Out
Property: 7951 Deer Springs Way
Las Vegas, NV 89131

Operator: BRANDONY

Estimator:  Brandon Yack Business:  (702) 277-2021
Company:  Yack Construction E-mail: brandony@yackconstruction.
Business: 4280 N Pecos Rd net

N Las Vegas, NV 89115

Reference: = Kayla Davis Business:  (702) 685-4333
Position:  Principal
Company:  Coral Academy
Business: 7951 Deer Springs Way
Las Vegas, NV 89131

Type of Estimate:
Date Entered: ~ 4/30/2025 Date Assigned:

Price List: ~ NVLV8X_APR25
Labor Efficiency:  Restoration/Service/Remodel
Estimate: ~ 2025-04-30-1429

Thank you for considering Yack Construction Inc. as a part of your construction team. We are looking forward to
serving you on this next project. Please read through the information on the following pages that will cover the scope of
work, exclusions and conditions and cost of the project. Always feel free to reach out with questions or concerns. Thank
you for the opportunity to bid.

Please note, throughout this document, the Customer may be referred to as "Customer”, "Owner", or "Client". Yack Construction
Inc. may be referred to by it's full business name "Yack Construction Inc.", "Yack Construction” or "YCI". If there is any
confusion or questions, please reach out and ask. Thank you.

Please note that certain language will be used in this bid to describe a type of work and pricing or allowances:

Allowance - If YCI is providing a certain amount of money for a certain material or fixture. The client must pick a fixture or
material inside that allotted allowance or pay the difference if the item is more expensive than YCI has allotted. This does not
mean that the client does not pay for this item. If, for example, YCI has an allowance to the client of $100 for a mirror and the
client selects a mirror that is $90, the client pays the $90 (plus whatever labor has been figured for installation) and the remaining
$10 is credited back to the client at the end of the job. If, using the same example, the client selects a mirror that is $110, the
client pays the $100 plus the additional $10 as it was over the allowance. This also applies to permits and fees, drafting fees for



“IHﬁ Yack Yack Construction Inc.

Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

plans, and engineering fees. If the fee is outside of the allowance, the Client is to pay the difference.

Remove and Replace (R&R)- means to remove the existing item and replace with a new item.

Detach and Reset - detach the existing item and reset the existing item when it comes time to re-install.

Alternates - An alternate can be an addition or credit. Alternates are additional options to the scope of work that may have
different fixture prices, material prices and choices that the customer may have inquired about at the job walk or that the
contractor may have found for the client. The Alternates have a price but they do not affect the main bid unless the customer
signs off in approval for that specific alternate. Once signed off, the total contract price will adjust accordingly (either up or

down).

Budgetary - This is a budget number for a material, labor price, or both for a specific type of bid or a line item that may not have
a firm price for a variety of reasons. It can be treated much like an allowance.

Labor minimum - YCI has labor minimums that are allotted for smaller type projects to cover the cost of the work. These labor
minimums can range between 2-6 hours depending on the work.

Please see the following pages for the main scope of work and pricing. If at any point you have any questions, please feel free to
reach out.

2025-04-30-1429 4/30/2025 Page: 2



%YaCk Yack Construction Inc.

Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

2025-04-30-1429

2025-04-30-1429
DESCRIPTION

QTY

1. Flooring
Patch VCT flooring as needed in the work area using Client supplied attic stock

Install rubber cove base at new office and outside of door infill
2. Framing, Drywall, and Paint

Framing

- Frame new single door opening

- Frame new partition wall 6" above ACT using 3-5/8" x 20 ga metal stud with kickers every 4' O.C.

Drywall
- Hang 5/8" type x drywall on both sides of the new wall
- Repair drywall at new door opening

Painting
- Prime effected walls
- Paint effected walls

ACT

- Adjust ACT grid for new wall

- Install existing ceiling tiles

3. Fire Sprinkler

-Add (1) sprinkler head

4. Insulation

- Add r-11 insulation in new wall

5. Low Voltage

Allowance to add (5) plenum rated CAT 6 data lines
6. Electrical

Relocate electrical switch to new door location

Relocate receptacles to new locations due to new door location

Break lighting circuit and connect to new light switch
7. Daily cleaning and final cleaning

8. Concrete

Floating concrete for new vct

Patch concrete after abandoning waste line
9. HVAC

Relocate (1) existing supply air vent

Add (1) supply air vent

Relocate (2) air returns

2025-04-30-1429

4/30/2025

1.00 EA

1.00 EA

1.00 EA
1.00 EA
1.00 EA

1.00 EA

8.00 HR
1.00 EA

1.00 EA

Page: 3
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Constriction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

CONTINUED - 2025-04-30-1429
DESCRIPTION QTY
Add (1) air return
10. Commercial Supervision 80.00 HR
11. 20 yd dumpster 1.00 EA
12. Demolition 1.00 EA

Carefully remove ACT tiles and store for re-installation
Demo upper and lower cabinets and discard into on site dumpster
Demo wall as needed for new door opening

Includes labor to mask work area

13. Architectural/Drafting fees 1.00 EA
Allowance of $8,500 for Architectural drawings

14. Engineering fees 1.00 EA
Allowance of $7,300 for Engineered MP&E drawings

15. Permits & Fees 1.00 EA

Allowance of $950 for permit fees

Grand Total $58,666.64

Brandon Yack

Exclusions and Conditions
- This proposal excludes Fire Alarm installation.

- YCI will not handle any sensitive electronics, documents, or personal items. These items must be moved and reset by the
Client. YCI will move desks, chairs, tables, furniture of the same sort, and filing cabinets once the sensitive documents or
equipment has been moved. If the client cannot/will not move these items, YCI will cover them with plastic and will take
reasonable precautions to protect these items but will not take responsibility for any damages that may occur. Failure to remove
these items from desks, cabinets, filing cabinets, and other storages, may result in rescheduling the start of the project.

- All homes built prior to 1978 may contain lead based paint or asbestos. As requirements are changing, when work begins there

may be additional charges for testing, abatement and/or clear air quality control. Will advise prior to start of work, owner may
have to contact direct with testing and abatement company.

2025-04-30-1429 4/30/2025 Page: 4
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Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

- YCI will mask off the work area with tape and plastic to minimize the amount of dust that may escape from the area. YCI will
take reasonable precautions to mitigate the amount of dust that may escape from the dust containment, but we hope the client
understands that some dust will get through into non-working areas. YCI will always clean the working area but unless noted
otherwise, YCI does not clean the non-working areas. If the client wishes to have these areas cleaned in addition to the work area
during a final cleaning, YCI will provide a cost to do so.

- Unless noted otherwise, this proposal excludes any sub floor repairs other than what is listed to prep for new flooring. If the sub
floor has damage and needs to be removed and replaced, the client will be informed prior to that work commencing and the
client will receive a price to conduct said subfloor replacement.

- Work is figured for Monday-Friday between the hours of 7am-4pm. Start times may vary and will be coordinated with the
Project Manager.

- The labor pricing in this proposal does not include Prevailing Wages, Overtime Wages, After Hours Wages, or Premium
Wages. It also does not include an accelerated schedule (putting this project in front of previously scheduled projects to
start/complete).

- If the Client requests an accelerated schedule, YCI requires that payments be made in a similar manner. Please notify YCI of
this request prior to signing the proposal as YCI will not agree to an accelerated schedule if notified after the bid has been
awarded, or submitted, unless the payment schedule can be accelerated and guaranteed in writing.

- If work is delayed due to weather, access to the site, conditions outside of Yack Construction's control and/or outside the
client's control for more than 30 days continuously, Yack Construction reserves the right to revise pricing if there are any
changes in materials or labor.

- If the Client decides to halt the project for 30 days or more (for whatever reason) Yack Construction Inc. reserves the right to
cancel the working contract and pull off the project. The Client, by signing this document, agrees to pay Yack Construction Inc.
for all materials installed, purchased, and/or restocked and for all labor up to the point of cancelation.

- This proposal's price and scope of work are good for 30 calendar days from the date the proposal is sent to the Client. After 30
days, Yack Construction Inc., reserves the right to withdraw the proposal (if not signed) or revise pricing at no penalty. If the
proposal is signed and work has started within 30 days, that price will be honored unless there is a change to the scope of work.
If the proposal is signed and work does not begin within 30 calendar days, Yack Construction Inc reserves the right to adjust
pricing if changes have occurred to material prices or labor rates at no penalty.

- No additional work to the existing conditions of the home or structure are figured except for what is listed in this proposal.
- No verbal agreements are binding on Yack Construction Inc..

- Unless otherwise noted, this proposal excludes environmental testing fees, abatement fees, remediation fees, and clearance tests
unless otherwise noted. These fees will be charged as incurred if incurred.

- Unless otherwise noted, this proposal excludes structural engineering fees, architectural fees, and associated drafting fees. They
will be billed as incurred.

- Yack Construction Inc. and trades contracted with Yack Construction Inc., will only come back for one round of touch ups/
punch list items relating to our collective work listed in this scope. Any other trades (not contracted with Yack Construction Inc.)
are responsible for their own touch ups and punch list items. Yack Construction Inc. is not responsible for touch ups caused by
other trades (not contracted with Yack Construction Inc.) to our work. Touch ups and punch list items are reserved for
workmanship defects or missed items NOT existing conditions. Any items in question should be brought to the Project

2025-04-30-1429 4/30/2025 Page: 5
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Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

Manager's attention at the punch list walk or during the duration of the project.

- Final walk through is to be conducted under normal lighting conditions (i.e. no flashlights), without the use of magnification,
and from a normal viewing position (39 inches or one meter from the painted surface), in accordance with the PDCA Standards
(Painting and Decorating Contractors of America).

- YCT asks that the Client be present for the punch list walk to determine items requiring touch ups. If the Client fails to show up
within 30 minutes of the scheduled time, YCI will reschedule (1) time. If the Client fails to show for the (2nd) walk, YCI will
conduct an internal punch list, and this will be the punch list for the project. If the Client wishes to have items touched up after
this, YCI will provide a cost to do so.

- All work to be conducted in a workman like manner and in compliance with the IBC. Yack Construction Inc. will correct any

code violations to the work we are doing in this proposal should the Building Inspectors determine whether a violation has been
made. Should the building department/inspectors require us to bring items up to code that are not in this scope, a Change Order
will be sent to the customer regarding this work. No further work will be conducted until the Change order is signed.

- If the Client wishes to hire a 3rd party inspector, YCI accepts no responsibility for scheduling, paying, or contracting with the
3rd party inspector. YCI will only correct building code violations regarding work listed in this proposal. YCI will not correct
work based on the inspector’s opinion. If there are building code violations to other portions of the structure, YCI (at the Client’s
request), will provide a cost to fix those violations.

- Should the Client provide their own subcontractors, designers, architects, engineers on their own to facilitate the project, YCI
will accept no responsibility for paying, scheduling, or contracting with the Client provided contractors. YCI will also accept no
responsibility for mistakes or delays made on their part.

- It a restroom cannot be provided by the Customer/Owner for this project, Yack Construction Inc. will be required to provide a
"porta potty", at the Customer's expense, charged via Change Order for the duration of the project.

- Yack Construction Inc. is not responsible for any damage that may occur to unknown existing conduits, pipes, or any lines of
any sort underneath the concrete or behind the existing walls or under the floor/subfloor (plumbing, electrical, data, and others
not listed here).

- Yack Construction Inc. shall not be liable for any special, indirect, or consequential damages arising in any manner for delays
in performance of the work. No penalties shall be assessed to Yack Construction Inc. for job completion beyond the date listed
above, unless an equivalent sum is guaranteed by the Customer/Owner as a bonus for each day the job is completed before the

completion date shown above. If no date is given in the proposal, the date will be given once the job is scheduled.

- The Customer/Owner will need to provide Yack Construction access to the Fire Riser room and Fire Control room in the event
a fire alarm or sprinkler goes off while the work is being conducted and/or provide a Point of Contact that will have access and
the appropriate passwords required to shut the alarms down. Should the Customer/Owner fail to provide either one of these
options to Yack Construction, Yack Construction will not accept or be held liable for any costs incurred from the Fire
Department or damages from the alarms and or sprinklers. Yack Construction will still take appropriate precautions to mitigate
the risk of an event of this nature happening.

Change Orders and Requests for Additional Work

- Yack Construction Inc. guarantees that no change orders will be issued to the Owner unless the Owner makes/requests a change
to the scope of work in this document or a clause in this document pertaining to change orders has been triggered. No credits or

2025-04-30-1429 4/30/2025 Page: 6
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Lonstruction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

additional change orders, or work associated with these documents, will be executed or scheduled without being signed by both
the Owner and Yack Construction Inc..

- Should any unforeseen conditions arise that are not in this proposal, a Change Order for repairing, replacing, or removing these
conditions will be sent to the Client for approval.

- Any change in the design or scope of work other than what has been proposed may result in a price change and an order will be
issued.

- Change Orders that are deductions, or credits back to the Customer/Owner, will be accounted for at the end of the project or at
the invoicing of the phase/trade they apply to.

- Change Orders that are additions to the scope of work in this proposal will be invoiced for at the next billing UNLESS they
exceed a cost of $2,500.00. At that point, payment is due within 3 business days (50% upon signing and 50% upon completion of
the work listed in the Change Order) of the completed signed document (signed and dated by both parties i.e. the
Customer/Owner and Yack Construction).

- Any work to be conducted that is "above and beyond" or "in addition to" this scope of work, will not be scheduled without a
complete Change Order document signed by both parties (Customer/Owner and Yack Construction Inc). Yack Construction Inc.
will not perform any "Time and Materials" type of work.

- The Customer/Owner is to sign off on any submittal for finishes prior to installation. Should the Customer/Owner not be
satisfied with the color/finish selection they picked, a cost to remove and replace with a new color/finish selection will be
provided to the Customer/Owner by means of a Change Order.

- The Customer/Owner understands and agrees that all communications concerning the job status, job changes, or any other
issues outlined in this contract, will be only between the Customer/Owner and Yack Construction Inc.'s Supervisor and/or
Project Manager for this specific job. Yack Construction Inc. will not be held liable for any discussions or agreements made
between the Customer/Owner and any other parties including Yack Construction Inc. hired subcontractors, Yack Construction
Inc. suppliers, or other Yack Construction Inc. employees.

- The Customer/Owner will only correspond and make requests for additional work and credits, with the Supervisor or Project
Manager on site. Should the Customer/Owner make any requests for any additional work or materials or credits, from any of
Yack Construction Inc.'s subcontractors, suppliers, or laborers, and bypass the Supervisor and/or Project Manager, the
Customer/Owner is solely responsible for any costs that result from that request. In addition, Yack Construction Inc. will bill the
Customer/Owner a penalty fee of 30% of the total cost of the job to date and payment is due in 5 business days. Yack
Construction Inc. will not be responsible for any delays this may cause to the deadline for the project. If payment is not made,
the project may be shut down until the payment is made.

- Yack Construction Inc. will write up to (3) written Change Orders at no cost. Once the Customer/Owner has requested a (4th)
Change Order or a change in the Scope of Work has been made by the Customer/Owner, Yack Construction Inc. will charge
$250 to write the following Change Order. The (4th) Change Order and any Change Orders to follow on after that, will not be
written until that payment is made to Yack Construction Inc. Each Change Order starting from the (4th) and after the (4th) will
incur the same cost to write them of $250 each with a 4 hour minimum. Payment to write these change orders are due before
Yack Construction Inc. will write the requested Change Order.

- Should Yack Construction Inc. be required to pick up and deliver or return Customer/Owner supplied materials, the

Customer/Owner will be charged with a 2 hour minimum at a rate of $75 per hour including standard mark ups. Yack
Construction will not be liable for any defective or damaged material supplied by the Customer/Owner.

2025-04-30-1429 4/30/2025 Page: 7
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* Lonstruction Inc
Brandon Yack
Estimator

702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

- Should Yack Construction Inc. be required to provide materials that the Owner was supposed to provide, the Owner agrees to
pay Yack Construction Inc. the cost of the materials plus 30% via change order.

- Change orders that are additions or extra, to the scope of work in this document, may result in extending the duration of the
project.

- Change orders that are credits may include a restocking fee if materials have already been ordered.
- Materials installed and labor already conducted are non-refundable/creditable items.

- YCI is willing to revise this proposal (2) times at no charge. Upon the request for a 3rd revision and any thereafter, the Client
will incur a charge of $250 to make the requested revision. The revision will not be written until the payment is made.

- Should the Client request an itemized breakdown of the contents of this bid or an itemized breakdown of the invoicing, YCI

will provide said break downs at a 6 hour minimum at a rate of $75 per hour to itemize this bid and a 4 hour minimum at $75 to
break down each in voice (per invoice).

Residential Construction Recovery Fund

Payment may be available from the Recovery Fund if you are damaged financially by a project performed on your residence
pursuant to a contract, including construction, remodeling, repair or other improvements and the damage resulted from certain
specified violations of Nevada law by a contractor licensed in this State. to obtain information relating to the Recovery Fund and
filing a claim for recovery from the Recovery Fund, you may contact the State Contractors Board at the following locations:

State Contractors Board State Contractors Board

9670 Gateway Drive, Suite 100 OR 2310 Corporate Circle, Suite 200
Reno, NV 89521 Henderson, NV 89074
Phone: (775)688-1141 Phone: (702)486-1100
Return Check

- The Client understands and agrees that any check or other medium of payment presented to Yack Construction Inc. by the

Client, or an agent of the Client that is returned to Yack Construction Inc. for insufficient funds or any other reason that delays
the deposit by Yack Construction Inc. of the monies due as outlined in the payment schedule below for this job in this contract
document, will incur an additional charge of $50, plus any and all fees assessed by the bank, or other institution handling these
monies, and any and all other resultant charges, fees, or late fees, regardless of the reason or the extent of those charges or fees.

MECHANICS LIEN WARNING

- Anyone who helps improve your property, but who is not paid, may record what is called a mechanics’ lien on your property.
A mechanics’ lien is a claim, like a mortgage or home equity loan, made against your property and recorded with the county
recorder. Even if you pay your contractor in full, unpaid subcontractors, suppliers, and laborers who helped to improve your
property may record mechanics’ liens and sue you in court to foreclose the lien. If a court finds the lien is valid, you could be
forced to pay twice or have a court officer sell your home to pay the lien. Liens can also affect your credit. To preserve their
right to record a lien, each subcontractor and material supplier must provide you with a document called a “Preliminary Notice.”
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m‘ﬁ YaCk Yack Construction Inc.

Constriction Inc
Brandon Yack
Estimator
702-277-2021
4280 N Pecos Rd, N. Las Vegas, NV 89115

Liscense number 0028092
Bid Limit $5,100,000.00

This notice is not a lien. The purpose of the notice is to let you know what the person who sends you the notice has the right to
record a lien on your property if he or she is not paid.

Payment Schedule
- An invoice will be sent upon acceptance of this proposal for 10% of the total project cost as a deposit.

- An invoice will be sent every 5-7 business days for work completed to that point (including labor and materials) or upon
completion of the work (whichever comes first).

- All pavments are due within 30 days (unless noted otherwise).

- Failure to make payments in a timely manner may result in the project being shut down, additional projects placed on hold
until payments are caught up, or a lien placed on the property.

Total price for this project without alternates is $58,666.64

I have read and understand this contract. Any parts I did not understand were explained to me by a representative of Yack
Construction, Inc..

Customer/Owner Print

Customer/Owner Signature

Date

Yack Construction Representative Print

Yack Construction Representative Signature,

Date
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