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ESTIMATE

Prepared For

Coral Academy Tamarus
8185 Tamarus St.

Las Vegas, NV 89123

Dom Construction

9107 West Russel Rd. Suite 100
Las Vegas, NV 89148
Phone: (702) 751-7790
Email: info@dombuild.com
Web: dombuild.com

Estimate # 177099 
Date 04/30/2025 
Expiration Date 07/01/2025

Description Total

Vestibule Build-Out $52,311.00

Division 01 / General Scope
Item:  Foyer Enclosure 
Description:
Provide all labor, materials, and equipment to construct a fully enclosed front foyer structure 
at the main entrance of the commercial building. Scope includes:

Demolition and removal of existing entry features (if applicable)

Concrete slab extension or structural support (if required)

Steel or wood framing per engineered plans

Installation of commercial-grade entry doors and glazing as per design

Integration with existing fire alarm, HVAC, and electrical systems (excludes any modification 
if required) 

Interior finishes including insulation, drywall, paint  ceiling

ADA compliance for entry thresholds and door hardware

Coordination with architect, engineer, and building inspector

Clarifications:

All work shall be performed during regular business hours unless otherwise noted

tel:(702) 751-7790
mailto:info@dombuild.com
file://dombuild.com/


Page 2 of 4

Temporary weather protection and access control to be maintained during construction

Includes final clean-up and haul-away of debris

Exclusion:

Permit and architectural/engineering design fees

Security system integration unless noted

Existing utilities relocation unless discovered during construction

Subtotal $52,311.00

Total $52,311.00
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Terms and Conditions:
When accepted and signed by the client, this estimate will be part of a legally binding agreement
between Dom Construction and the client, and will be associated with all other agreements
related to this project. The total price listed in the estimate incorporates all scopes of work
together, and therefore is only valid as such. Each scope of work is based on approximate
pricing pertaining to that portion of the project. This price is based on payments received in the
form of cash or personal check. This price will be affected by payments in the form of credit
cards or financed projects. If client should decide to remove or make any changes to this
estimate or its item, the price may vary accordingly and any multiple job discount will be
affected.*Anything specifically mentioned above is not included

Exclusions:
- City and Permit fees
- Any Engineering fees and change or fix letters
- Landscape build back
- Truss calculations , delivery ,material and /or fabrication.
- Hazardous materials testing, monitoring, and/or abatement (i.e. mold, asbestos, and lead).
- Relocation of existing utilities
-2 garbage bins are included in pricing above. Anything additional including, but not limited to
weight overage, will be an additional cost.
- Unforeseen conditions and/or building code upgrades.
- LEED requirements.
- Utility fees.
- Special testing
- Quality assurance inspections and testing (QAA).
- Smoke control inspections and testing
- Building commissioning and systems testing
- Any item not specifically listed in the scope of work and/or bid documents.
- Site security.
- Material cost increases and/or market escalations.
- Fire sprinkler and/or fire alarm equipment
- Fire protection / life safety report.
- Liquidated, consequential, and/or actual damages
- Floor scanning.
- Prevailing wages.
- Set of drawings and 3D renderings will include up to 2 revisions.
- Kitchen and/or bathroom cabinet assembly is not included.
- Light fixture assembly is not included.
- Set of drawings pricing is an estimate and can vary depending on the project and subject to
additional charges if required by engineering or architectural.
*Please note: Grout and caulking are considered maintenance items and are not serviced under
warranty.*
*Rough material increases including, but not limited to lumber and drywall will be billed as a
change order to the client before the job starts.
*The contractor reserves the right to stop work on the jobsite if the client fails to:
1. Pay for the change order in a timely manner
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2. Pay for any permit and city fees in a timely manner
3. Have any finishing materials on site before construction starts
4. Verbal abuse
5. Pay for work that has been performed according to the payment schedule
6. Interference with crew and ability to perform work on site

Coral Academy Tamarus



Majestic cabinets, llc 

Proposal 

Dba SilverHawk construction May 12, 2025 
4405 E. Sahara Ave, Suite 5 
Las Vegas, NV 89104 
Tel: 702-457-1158 Fax: 702-538-8914 
Lic. # 0068142 C-3B Limit: $245,000 
Lic. #0079140 B2 Limit: $245,000 

Submitted to: Coral Academy 
Tamarus Attn: Anthony Vu 

Job Name: Front Entry Wall 

Street Unit Address: 
8185 Tamarus St 
Las Vegas, NV 89123 

Contact Person and Phone: 
Anthony Vu 

 
avu@coralacademylv.org 

Description of Job 

- Frame wall (curve at desk)

- 5/8" Drywall, taped and textured

- Connect drywall (anchor in ground or attach to ceiling)

- Double interior doors, solid core, paint grade, door closer, Kick

plate, lever 

- Connect door buzzer from desk to doors for swing access on south door

- Paint interior walls and doors to match existing

We propose, hereby to furnish material and labor, complete in accordance with above 
specifications and for the sum amount of: $49,325.00 Payment to be made as follows: 50% 
prior ordering Materials; 25% During middle of completion, 25% upon completion of project. 
No Refunds 

This proposal is good for a period of up to 7 days from the date of the proposal. This is 
due to unforeseen changes in pricing with tariffs. 

The cost of any changes to the scope of work will be priced individually and agreed to, in 
writing by both parties, before additional work is performed. The cost of the change order 
will need to be paid for in Full before work is commenced. 

***All Change Orders must be paid 100% before work is started*** 
***All Projects are under 1 year warranty after completion date*** 

Authorized Signature 

We accept Visa, MasterCard, Discover, and American Express. There is a 4% fee added to all 
invoices paid by credit card. 

mailto:avu@coralacademylv.org


Rated A+ Rated 4.94 stars Rated 5 stars Rated 4.5 stars 

RESIDENTIAL CONSTRUCTION RECOVERY FUND 
Payment may be available from the Recovery Fund if you are damaged financially by a project 

performed on your business pursuant to a contract, including construction, remodeling, repair or 
other improvements, and the damage resulted from certain specified violations of Nevada law by a 

contractor licensed in this State. To obtain information relating to the Recovery Fund and filing a 
claim for recovery from the Recovery Fund, you may contact the State Contractors’ Board at the 

following locations: 
State Contractors’ Board State Contractors’ Board 

9670 Gateway Drive, Suite 100 2310 Corporate Circle, Suite 200 
Reno, Nevada 89521 Henderson, Nevada 89074 

Telephone number: (775) 688-1141 Telephone number: (702) 486-1100 

Acceptance of proposal – I (We) understand that by accepting this proposal that the prices, 
specifications and conditions contained herein are satisfactory. If you do accept this 
proposal, please sign this form and fax it to 702-538-8914 or contact our office at 702- 
457-1158

Signature 

Date of Acceptance 
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Tridel Construction (Lic # 0083453)
5985 Hauck St. #107
Las Vegas, NV 89118
(702) 751-9558

Project Manager
Jack Flaksman
(702) 300-3887
jackf@tridelco.com

Ercan Aydogdu
8185 Tamarus St.
Las Vegas NV89123 

Avu@coralacademylv.org

E S T I M A T E

Thank you for choosing Tridel Construction for your home improvement project .

Terms and Conditions

Estimate # E-8296

Date 4/17/2025

Item Description Price Amount

Front Foyer Enclosure 1. Company to cover and protect

2. Company to frame in a wall partition to accommodate
a new design

3. Company to supply and install new drywall ,texture
and paint

4. Company to supply and install new door system with
panic hardware from company
selection allowances ($7500)

5. Company to modify existing front desk area to
accommodate new design

6. Company to supply and install new window system
for receptions area according to
approved design from company selection allowances
($3000)

7. Company to apply remove all the debris

8. Company to provide plans and permits

$45,233.00 $45,233.00
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When accepted and signed by the client, this estimate will be part of a legally binding agreement
between Tridel Construction and the client, and will be associated with all other agreements
related to this project. The total price listed in the estimate incorporates all scopes of work
together, and therefore is only valid as such. Each scope of work is based on approximate
pricing pertaining to that portion of the project. This price is based on payments received in the
form
of cash or personal check. This price will be affected by payments in the form
of credit
cards or financed projects. If client should decide to remove or make any changes to this
estimate or its item, the price may vary accordingly and any multiple job discount will be
affected.This estimate is good for 30 days from estimate date.*Anything specifically not
mentioned above is not included
Exclusions:
 
- City and Permit fees
- Any Engineering fees and change or fix letters
- Landscape build back
- Truss calculations , delivery ,material and /or fabrication.
- Hazardous materials testing, monitoring, and/or abatement (i.e. mold, asbestos,
and
  lead).
- Relocation of existing utilities  
-2 garbage bins are included in pricing above. Anything additional including, but not
limited to weight overage, will be an additional cost.
- Dust permit and traffic control
- Unforeseen conditions and/or building code upgrades.
- LEED requirements.
- Utility fees.
- Special testing 
- Quality assurance inspections and testing (QAA).
- Smoke control inspections and testing 
- Building commissioning and systems testing 
- Any item not specifically listed in the scope of work and/or bid documents.
- Site security.
- Material cost increases and/or market escalations.
- Fire sprinkler and/or fire alarm equipment
- Fire protection / life safety report.
- Liquidated, consequential, and/or actual damages
- Floor scanning.
- Prevailing wages.
- Set of drawings and 3D renderings will include up to 2 revisions.
- Kitchen and/or bathroom cabinet assembly is not included.
- Light fixture assembly is not included.
- Set of drawings pricing is an estimate and can vary depending on the project and
subject to additional charges if required by engineering or architectural.
*Please note: Grout and caulking are considered maintenance items and are not
serviced under warranty.*
 

Exclusions:
Fire and Sprinkler system modification and relocation

Tridel Construction is pleased to offer our quote  for your consideration. This quote  is based on a job walk, plans or customer meeting.
 
Client Name : _____________________________              Client Signature : _____________________________
Date : _________________
 
 
 
 
Client Name : _____________________________              Client Signature : _____________________________
Date : _________________
 
*Rough material increases including, but not limited to lumber and drywall will be billed as a change order to the client before the job starts. 
*The contractor reserves the right to stop work on the jobsite if the client fails to:
1. Pay for the change order in a timely manner
2. Pay for any permit and city fees in a timely manner
3. Have any finishing materials on site before construction starts
4. Verbal abuse
5. Pay for work that has been performed according to the payment schedule
6. Interference with crew and ability to perform work on site
 
 Client Initials: _____________________________                                    Date : _________________

 
 
Project Manager Name : Jack Flaksman       Project Manager Signature : ___________________

 
 

Sub Total $45,233.00

Total $45,233.00
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